

**BID OPENING SUMMARY**
**B1, Rm 1504 Convert to Dialysis (Rebid)  
Project No. 994044**

UC Irvine Medical Center - PLANNING ADMINISTRATION  
 Bid Deadline: Friday, June 23, 2017 @ 2:00pm  
 Estimated Construction Cost: \$500,000

| <b>GENERAL CONTRACTORS</b>   |                                  | <b>C.A. GRANGER<br/>CONSTRUCTION INC.</b> | <b>DE LA SECURA, INC. dba DLS<br/>BUILDERS</b> | <b>VANDERCOOK<br/>CONSTRUCTION</b> |
|------------------------------|----------------------------------|---|--|------------------------------------|
| <b>Lump Sum Base Bid</b>     |                                  | <b>\$ 456,800.00</b>                      | <b>\$ 513,345.00</b>                           | <b>\$ 578,000.00</b>               |
| <b>Unit Prices</b>           |                                  |   |  |                                    |
| 1.                           | Daily Rate for Compensable Delay | \$ -                                      | \$ -   | \$ -                               |
|                              | Compensable Delay x 10 days      | \$ -                                      | \$ -   | \$ -                               |
| <b>Subtotal - Unit Price</b> |                                  | <b>\$ -</b>                               | <b>\$ -</b>                                    | <b>\$ -</b>                        |
| <b>Total Bid</b>             |                                  | <b>\$ 456,800.00</b>                      | <b>\$ 513,345.00</b>                           | <b>\$ 578,000.00</b>               |